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INVITATION FOR BIDS AND BIDDER INSTRUCTIONS 

“Coral Hills Façade Renovation and Energy Retrofit Grant 

Program” 

Redevelopment Authority of Prince George’s County 

Issue Date:  Friday, October 27, 2017 

 
The Redevelopment Authority of Prince George’s County (RDA) is soliciting bids from qualified 
Contractors to assist the RDA in implementing the Coral Hills Façade Renovation and Energy Retrofit 
Grant Program by providing home construction, renovation, and lead remediation services as may be 
required for the rehabilitation of single family housing.  Multiple, fixed price contract awards will be made 
for all work as specified.  Said Contract award will be made to the qualified, responsible Bidders with the 
lowest bids.  The maximum budget cannot exceed $10,000 per Property Project Site.     
 

Project Description 
The Coral Hills Façade Renovation and Energy Retrofit Grant Program (or “Coral Hills Façade and 
Energy Program”) is a federally-funded initiative to improve the external appearance of residential homes 
in Capitol Heights in order to enhance the attractiveness of the community, preserve and restore the 
architectural significance of the community, and encourage and support additional homeowner 
investment in Capitol Heights.  The Coral Hills Façade and Energy Program will fund eighteen (18) 
properties on certain targeted streets in the Capitol Heights, MD neighborhoods. Specifically, the 
properties are: 
 

 1506 Opus Avenue, Capitol Heights, MD 

 1615 Ruston Avenue, Capitol Heights, MD 

 1703 Ruston Avenue, Capitol Heights, MD 

 1626 Quarter Avenue, Capitol Heights, MD 

 1719 Dewitt Avenue, Capitol Heights, MD 

 1805 Arcadia Avenue, Capitol Heights, MD 

 1806 Billings Avenue, Capitol Heights, MD 

 3907 Byers Street, Capitol Heights, MD 

 3910 Dent Street, Capitol Heights, MD 

 4016 Vine Street, Capitol Heights, MD 

 4202 Vine Street, Capitol Heights, MD 

 4106 Torque Street, Capitol Heights, MD 

 4314 Torque Street, Capitol Heights, MD 

 4119 Ellis Street, Capitol Heights, MD 

 4205 Alton Street, Capitol Heights, MD 

 4216 Urn Street, Capitol Heights, MD 

 4301 Urn Street, Capitol Heights, MD 

 4305 Will Street, Capitol Heights, MD 
 

Specific tasks for this Work include certain eligible exterior improvements that can be made through the 
Coral Hills Façade and Energy Program, to include, but not be limited to, the repair, replacement, and/or 
installation of: 
 

 Fences, doors, cornices, porches, railings, carports, walkways, gutters; 
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 Energy efficient windows and window framing on the front of the building and sides of the building 
visible from the public right of way; 

 Landscaping, water drainage issues, or slope problems, re-grading, leveling, improved features; 

 Driveway and walkway repair and/or replacement; 

 Painting, brick work, or siding; 

 Lighting or other design elements to enhance exterior character; and, 

 Roof repair or replacement 
 

Each of the eighteen (18) properties cited above has a distinct Statement of Work (“SOW” or “Work”) – 
that reflects the unique needs of each individual homeowner – and that specifies the eligible exterior 
improvements that have been approved by the RDA for completion under the Coral Hills Façade and 
Energy Program.  Bidders are to refer to the following documents that will be provided via a Dropbox link, 
which will stipulate the particular scope of work for each individual property: 
 

 the Bid Form, Bidding Requirements 

 the Drawings and Specifications, Contract Documents; 

 Individual Lead Test Results for each Project Property Sites 1 through 18; and, 
 

BID Closing Date and Time:  Sealed Bids will be received until: 

 Bid Closing Time: 3:00 p.m. (EST) 

 Bid Closing Date: Friday, November 17, 2017 
 

Bid Documents:  The Bid Documents can be found at the following link.  The Bid Documents include 

the Bid Forms, Construction Drawings, and any other pertinent information necessary to complete the 
Bids: 
 

 https://www.dropbox.com/sh/uca8ikvukbew4hf/AACYS89e3rnedqCgV12TLnFAa?dl=0 

 

Preparation of Bids:  There is not a bid document fee for this Invitation to Bid.  Rather, all bid 

documents can be accessed via a Drop Box link. The Bid Document Files shall include the Invitation for 
Bids (IFB), the Instructions to Bidders, the Bid Forms, and Drawings and Specifications.   
                                                                                                                                                                                                                                                                                                                                                                            

Submission of Bids:  Submit one (1) original, and one (1) copy of the Sealed Bid.  Bids shall be 

submitted in-person to the following address: 
 
 The Redevelopment Authority of Prince George’s County 
 9200 Basil Court 
 Suite 504 
 Largo, Maryland  20774 
 ATTN:  Victor Sherrod 
 
The envelope shall indicate the Project Name, Name of the Bidder, and the Date and Time of the Bid 
Closing.  Any Bids received after the closing date and time listed above will be disqualified, and will not 
be accepted. 
 
The RDA reserves the right to reject any or all bids, to waive informalities or irregularities in any bid, to 
advertise for new bids, or to proceed to do the work by other means, as may be determined to be in the 
best interest of the RDA. 
 

Combined Pre-Bid Conference/Site Visit:  A combined Pre-Bid Conference/Site Visit of all 18 
properties will be held promptly at 9:00 a.m. (EST), Thursday, November 2, 2017, beginning at the 
following address: 
    1615 Ruston Avenue 

https://www.dropbox.com/sh/uca8ikvukbew4hf/AACYS89e3rnedqCgV12TLnFAa?dl=0
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    Capitol Heights, MD  20743 
 
The Pre-Bid Conference and Site Visits shall continue until such time that all the remaining seventeen 
sites are visited, as well, so that potential Bidders can familiarize themselves with the existing site 
conditions of every property subject to this IFB.  For planning purposes, the following represents the 
schedule for said Site Visits: 
 
9:00am: 1615 Ruston Avenue 
9:30am: 1703 Ruston Avenue 
9:45am: 1626 Quarter Avenue 
10:00am: 1506 Opus Avenue 
10:30am: 4106 Torque Street 
10:45am: 4314 Torque Street 
11:00am: 4216 Urn Street 
11:15am: 4301 Urn Street 
11:30am: 1719 Dewitt Avenue 
11:45am: 4305 Will Street 
12:00pm: 4205 Alton Street 
12:15pm: 4202 Vine Street 
12:30pm: 4016 Vine Street 
12:45pm: 3907 Byers Street 
1:00pm: 3910 Dent Street 
1:15pm: 1805 Arcadia Avenue 
1:30pm: 1806 Billings Avenue 
1:45pm: 4119 Ellis Street  
 
 
Point of Contact:  Questions regarding this IFB can be directed to the following point of contact (POC): 
 

Mr. Victor Sherrod, RDA Program Manager 
Telephone: (301) 883-7403 

Email address: vsherrod@co.pg.md.us 
 
Basis for Award.  The RDA intends to award a single Contract Award, or intends to make multiple fixed 
price Contract awards, to the lowest responsible Bidder(s), for furnishing all materials, equipment, labor 
and supervision required to complete the Work set forth in the subject IFB.   
 
The work under this IFB is federally-funded, and the resultant Contract shall be administered by the RDA. 
 
Bidder Award and Post-Award Kick Off Meeting.  The successful Bidder(s) shall be notified of the 
award decision by no later than Tuesday, November 28, 2017.  Shortly thereafter, a Post Award Kick-off 
Meeting shall be held.  The successful Bidder(s) shall be notified of the date and time accordingly.  
 
Validity of Bid.  All Bidders must assent - in and at the time of their Bid submission - that their Bids are 
valid for a period of sixty (60) calendar days from the actual date of the Bid opening. 
 

 

 

 

By:  Victor Sherrod, Program Manager 

       Redevelopment Authority of Prince George’s County 

mailto:vsherrod@co.pg.md.us
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INSTRUCTIONS TO BIDDERS AND BID REQUIREMENTS 
  
Proposals to be considered must be made in accordance with the following 
instructions:  

 
1. Notice is hereby given that the RDA will receive sealed bids up to 3:00 p.m. (EST), 

November 17, 2017. 
 

2. At the time of the Bid submissions’ closing date of November 17, 2017, all Bidders must be 
licensed under the Maryland Home Improvement Law and carry insurance specified under 
Division 1, Section 1B, paragraph 16. All Bidders must provide proof of enrollment or 
acceptance into an extended warranty program with bid submission. 

 

3. At the time of the successful Bidder’s award and Notice-To-Procced, the successful 
Bidder(s) must be accredited with the Maryland Department of the Environment (MDE) to 
provide Lead Paint Abatement Services, and provide proof of said accreditation. 
 

4. Bids or proposals must be submitted on the Bid Form provided by the Redevelopment 
Authority (RDA). All bids shall be signed and dated by a person authorized to bind the 
company legally, and be delivered to the RDA, as specified by the deadline indicated on the 
Invitation For Bid (IFB). 

 

5. Bids shall be based upon the completion of all work in the manner described in the Bid 
Documents. These documents include the Contract Agreement, Bid Form, General 
Requirements and Specifications.  

 

6. The RDA shall not consider alternates proposed by a bidder that was not specified in the Bid 
Forms. The RDA shall not consider a bid/proposal that is qualified by the contractor with 
unrequested alternates or other changes.  

 

7. Bidders should carefully examine each job site and assess the work required. It shall be the 
responsibility of the contractor to foresee problems that may be encountered in the 
rehabilitation project. Bids shall be all inclusive to complete the work requested and the 
subsequent work that results from construction.  Bidders will be responsible for their own 
quantity take-offs. The Homeowner reserves the right to reject any or all bids.  

 

8. All questions regarding the Bid Documents shall be emailed to Victor Sherrod at 
vsherrod@co.pg.md.us, and to Tenika Felder at tfelder@redlefgroup.com.  The questions 
received, and their respective responses will be shared with all prospective bidders. Please 
note that all questions must be received by Tuesday, November 7, 2017, at 2:00pm 
(EST).  No responses will be issued for any questions received after that date and 
time.  No phone calls regarding the bid documents will be accepted – no exceptions.  
Responses to questions will be provided by Friday, November 10, 2017 at 2:00pm. 

 

9. Bidders shall be prepared, at the time of executing a contract with the Owner, to give 
evidence that the insurance required by the Bid Documents General Requirements and 
Specifications will be in effect for the duration of the contract.  

 

mailto:vsherrod@co.pg.md.us
mailto:tfelder@redlefgroup.com
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10. Submittals: 
a. Mandatory Bid Submittal:  It is mandatory for the Bidder to use the Bid Form that is 
contained in the Bid Documents.  All Bids must be itemized as specified in the Bid Form. 
If only the lump sum is provided, the bid will be rejected. The breakdown costs or labor, 
material, cost per square foot and/or unit costs per division must be included with the lump 
sum bid.   

 

b.  Optional Bid Submittal:  Additionally, at the Bidder’s sole discretion, the Bidder may 
elect to group together clusters of six (6) properties each, and offer a composite Lump Sum 
Bid for each cluster of 6 properties.  The Bidder may determine which six (6) properties to 
group together to offer the best value based on the Bidder’s estimation of the cost to 
complete the specified scope of work for each individual property.   
 
However, the Bidder understands that even if the Bidder elects to include the 
Optional Bid Submittal option stated above, it is mandatory that the Bidder also 
submits the individual cost elements stated in the Mandatory Bid Submittal 
requirements above.   

 

11. Bids shall be prepared with the intention of commencing work within the specified time 
period and to continue work, without delay, to the satisfactory completion of the contract.  
The work will commence by no later than December 4, 2017, and it shall be completed 
by February 28, 2018. Unwarranted delays can trigger the liquidated damages clause and 
affect future consideration for contracts.  

 

12. The words, “bids”, “proposals,” and “work write-up” are used interchangeably. All bids will 
include a job schedule with a start date of December 4, 2017, and with a walk-through date 
to be determined after commencement of work.  After the walk-through, the punch list items 
shall be completed by the contractor within three (3) business days of receipt. The schedule 
must include length of time required for specific tasks, especially material order and delivery 
dates, lead times, installation and demolition, number of men assigned to task, and man-
hours required per task, at a minimum, for all eighteen (18) properties. 

 

13. GENERAL.  The Bidder shall furnish all labor, materials, equipment and permits necessary 
for the satisfactory completion of the rehabilitation of each of the eighteen properties.  

 

14. SCOPE OF WORK for this Project is provided in the Bid documents via the DropBox link. 
 

15. CONSTRUCTION.  The selected Contractor(s) is/are responsible for verifying sizes, 
dimensions, and quantities based on site conditions before ordering materials and supplies, 
delivery, and installation. The Contractor(s) is/are solely responsible for the construction 
means, methods and techniques used during renovation/rehabilitation unless indicated 
otherwise. Contractor(s) shall supply all the tools, equipment and machinery required for 
project completion.  

 

16. HOLD HARMLESS.  The successful Contractor(s) assume(s) the liability for all losses, 
damages (including loss of use), expenses, demands and claims in connection with or 
arising out of any injury or alleged injury to persons (including death) or damages or alleged 
damage to property, sustained or alleged to have been sustained in connection with or to 
have arisen out of the performance of the work by the successful Contractor(s), their 
subcontractors, and their agents, servants and employees, including losses, expenses, or 
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damages sustained by the RDA. The successful Contractor(s) hereby undertakes and 
agrees to indemnify and hold harmless the RDA, officers, employees, Architect and agents; 
individually and collectively, from any and all such losses, expenses, damages (including 
loss of use), demands and claims, and shall defend any suit or action brought against them, 
or any of them, based on any such alleged injury (including death) or damage (including loss 
of use), shall pay all damages, judgments, costs, and expenses, including attorney’s fees in 
connection with said demands and claims resulting therefrom. However, the successful 
Contractor(s) shall not assume liability for, nor indemnify the RDA against any such losses 
resulting from the sole negligence of the RDA or its employees or agents. 

 

17. PRINCE GEORGE’S COUNTY BUILDING PERMITS.  The Contractor(s) shall provide all 
building permits, as required, for the rehabilitation project of the 18 properties, and shall 
have specialty contractors provide permits for plumbing, heating and air-conditioning, and 
electrical work to be performed. The Contractor(s) shall schedule the required inspections 
and shall provide inspection approvals from County Inspectors to the RDA Program 
Manager before close-in. The Contractor(s) shall submit every inspection result to the RDA 
Program Manager as soon as said results are received. The Contractor(s) shall attach a 
copy of said inspection results to submitted draw requests.  

 

18. ADDENDUMS & WARRANTIES.  The Contractor(s) shall provide to RDA a packet 
containing all manufacturers’ manuals and warranties on all the installed equipment, fixtures 
and appliances, at the time of the Final Inspection.  Any/All pre-existing items are exempt 
unless required in the work write-up. The Contractor’s Final invoice will not be processed 
until the required packet is provided. The Contractor(s) shall enroll all 18 properties in an 
extended warranty program before mobilization and shall provide proof of such enrollment to 
the RDA Program Manager. The Contractor(s) shall provide its/their warranty, sub 
contractors’ warranties, and the extended warranty upon completion of the project.    

 

19. SAFETY. The Contractor(s) shall adhere to the Occupational Safety and Health 
Administration’s (OSHA) safety standards and regulations.  The Contractor(s) shall be 
responsible for identifying hazards and installing safety measures and a safety plan 
throughout the project. The Contractor(s) shall ensure that all of its/their subcontractors and 
workmen adhere to OSHA regulations throughout the duration of the project.  The 
Contractor(s) shall post signs, not only within the property as per OSHA regulations, but, 
also, outside, notifying the community and other workers on the job site of construction 
activities. The signs and other safety measures utilized on - and for the project - shall be in 
adherence to OSHA standards and regulations.  

 

20. QUALITY CONTROL PLAN.   The burden of proof is on the contractor(s) to show that all 
materials, preparation, finishing and workmanship, are compliant with the project’s 
specifications and industry standards.  The Contractor(s) shall establish a quality control 
plan for the project and monitor the quality of work throughout the duration of the project. 
The Contractor(s) shall promptly correct any errors, omissions, and mistakes on the job and 
shall be responsible for time delays due to its/their errors, omissions, and mistakes, and/or 
those of its/their subcontractors.  

 

21. TIME MANAGEMENT.  The Contractor(s) shall create a Project Schedule and shall adhere 

to it for the duration of the project. It shall be the Contractor’s responsibility to accelerate the 
project to avert any delays in the Project’s schedule. 
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The need for extra labor, material, or equipment to accelerate the time will be at Contractor’s 
expense. The Contactor shall submit a weekly report which will document progression of the 
project. Information contained in the weekly report shall include, but, is not limited to, 
inspections, material delivery, trades on site, and tasks completed per day in accordance 
with the Project’s schedule submitted for job completion. The reports shall be emailed to the 
RDA Project Manager, Mr. Victor Sherrod, at vsherrod@co.pg.md.us.   

 

mailto:vsherrod@co.pg.md.us

