



IFB NO. 2017 - 7

**Building Demolition Services
for Development of the Towne Square at Suitland Federal Center**

ADDENDUM NO. 3
05/10/2017

To All Prospective Bidders:

Please note the following changes, additions, and information presented herein in connection with the above referenced project. The Prospective Bidders shall be governed accordingly and acknowledge in writing receipt of this Addendum No. 3. This addendum is hereby made part of the contract documents of which explains and/or corrects the original document.

- 1) Pursuant to this Addendum No. 3 the date and time that Bids are due is hereby amended as follows:
BIDS DUE: 05/30/2017, 10:00am EST
- 2) The Demolition Plans included as Exhibit A to IFB 2017-7 are hereby deleted and replaced with the following Drawings:
Demolition Plan, Sheet C1.01, dated 05/10/2017
Demolition Plan, Sheet C1.02, dated 05/10/2017
Demolition Plan, Sheet C1.03, dated 05/10/2017
- 3) The building to be demolished as shown on Sheet C1.03 shall be priced as an Add-Alternate.
- 4) For any demolition activity or Construction Fencing that extends into public street R.O.W., the Contractor shall be responsible for obtaining permits and comply with applicable staging, Flagging and Road Safety Plans as may be required by DPW&T.

End of Addendum No. 3