

Eric C. Brown, Executive Director

Paul E. Rowe, Chair – Board of Commissioners

**ADDENDUM 1 DATED 10/11/2018 REVISED SUBMISSION**  
**SCHEDULE AND Clarification of Solicitation**  
**ATTENTION ALL POTENTIAL BIDDERS**

It has been brought to the attention of the Housing Authority that the document provided under the on-line link associated with **IFB 2018-10R – (Reposted)** was incomplete. The intent of this addendum is to provide the missing information and clarification. The items below are to constitute the complete **IFB 2018-10R – (Reposted) package**. An extension to the submission date and schedule is being provided in order for bidder to familiarize themselves with the newly acquired information.

**Clarifications to the IFB 2018-10R – (Reposted)**  
**includes:**

- Invitation for Bid
- Section 3 Clause
- Instructions to Bidders for Contracts Public and Indian Housing Programs
- Representations, Certifications, and Other Statements of Bidders
- Bidder Qualifications
- Bid Form
- Davis Bacon Wages (General Decision Number: MD20170058)
- Cottage City Floor Plans
- Scope of Services
- Lighting Selection
- UFAS Compliance Review: Unit 316 Cottage City
- Renovation Product Listing and Specifications

Schedule of Activities - KEY DATES REVISED per ADDENDUM 1				
1	Bid issuance	Fri, Oct 05, 2018		
2	Pre-Bid Meeting - Visit to Site	Wed, Oct 10, 2018	10:00 am	
3	<b>All questions and requests for information - DUE</b>	<b>Mon. Oct 15, 2018</b>	<b>1:00 pm</b>	
4	<b>Response to questions and requests for information - DUE</b>	<b>Mon. Oct 15, 2018</b>	<b>5:00 pm</b>	
5	<b>Bid Closing - All Bids due</b>	<b>Wed, Oct 17, 2018</b>	<b>1:00 pm</b>	
6	<b>Bid Opening</b>	<b>WED Oct 17, 2018</b>	<b>1:30 pm</b>	
7	Evaluation and Award	Thur, Oct 25, 2018	1:30 pm	
8	Project Kick-Off Meeting – HAPGC/(DHCD)	Mon, Oct 29, 2018	2:00 pm	
9	Projected Project start date	Mon, Nov 05, 2018	2:00 pm	