Glenarden Apartment RFEI/RFQ Addendum #4

3.4 PROJECT TIMELINE

The proposed pre-closing timeline is the HUD preferred timeline but is not required by statute.
Therefore, the construction does not have to be completed by March 2018.

Respondents should provide their own realistic timeline for the completion of the project.



