
     

    

                                  
 

 

 

Question & Answer 
 

1. Would you please clarify or affirm the following:- 

 

Page 10 of 27, Item #6 [states that] "The ILA will provide HAPGC and HUD with draft 

.........(180) days of May 15, 2020.  

 

This task and the associated deliverable starts [sic] before proposal submittal and subsequent 

award to a prospective bidder. Please confirm. 

 

Answer:  The deliverable date of the task i.e. provide HAPGC and HUD with the draft Physical 

Needs Assessment is November 11, 2020, which is 180 days of May 15, 2020.  The 

Housing Authority of Prince George’s County (HAPGC) respectfully disagrees with 

your assertion that “this task and the associated deliverable starts before proposal 

submittal and subsequent award to a prospective bidder.” 

2. Is the expectation for the winning bidder to survey all 1800+ units? 

 

Answer:  HAPGC is unclear about the 1800+ units you quoted.  Nonetheless, the successful 

bidder is expected to meet the scope of services delineated in the RFP. 
 

3. Is there a chance of extending the proposal due date of 07/16? 

 

Answer:  Because time is of the essence, HAPGC is unable to extend the due date of July 16, 

2020.  The RFP has been advertised and published in the Prince George’s County 

website https://www.princegeorgescountymd.gov/Bids.aspx since June 16, 2020 
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